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RAILROAD TRACK, REMOVE (BY CONTRACTOR)

RAILROAD TRACK SHIFT (BY CN)

TOTAL | SH
ROUTE NO.| SECTION COUNTY ISHEETS| S NEgT
F.A.P. 351 | 2008-001VB COOK 579 | 201

RAILROAD TRACK SHIFT (BY METRA)

EXIST. CN THOROUGHFARE TRACK TO BE REMOVED
STA. 799+10.00 TO STA. 799+21.00 = 11 TRK. FT.
19 TRK. FT.
STA. 800+36.00 TO STA. 800+83.00 = 47 TRK. FT.
EXIST. CN GATEWAY LEAD TRACK TO BE REMOVED
STA. 699+19,.00 TO STA., 702+48.00 = 329 TRK. FT.

STA. 800+36.00 TO STA. 800+55.00

{31}

STA. 703+68.00 TO STA. 704+30.00 = 62 TRK. FT.
STA. 703+68.00 TO STA. 7T04+30.00 = 62 TRK. FT.
TOTAL = S30 TRK. FT.

RAILROAD TRACK, REMOVE (BY METRA)

EXIST. METRA TRACK 2 TO BE REMOVED

STA. 197+06.84 TO STA. 201+84.84 = 478 TRK. FT.

TOTAL = 478 TRK. FT.

RAILROAD TRACK (BY METRA)

TEMP. METRA TRACK 2
STA. 195+47.84 TO 197+07.18
TOTAL

159 TRK. FT.
159 TRK. FT.

RAILROAD TRACK (BY CN)

TEMP. CN GATEWAY LEAD TRACK

STA. 7T01+81.50 TO STA. TO01+91.51 = 10 TRK. FT.
STA. 703+01.51 TO STA. 704+30.00 = 128 TRK. FT.
STA. 703+01.51 TO STA. 704+30.00 = 128 TRK. FT.

TOTAL = 266 TRK. FT.
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REMOVE NO. 15 TURNOUT (BY METRA)

REALIGN EXIST. CN THOROUGHFARE TRACK
STA. 795+70.03 TO 797-+46.91
STA. 800+55.31 TO 801+58.43

LEAD TRACK

STA. TO STA.

REALIGN EXIST. METRA TRACK 2
STA. 194-+15.86 TO 195+47.84

EXIST CN THOROUGHFARE FED. ROAD DIST. NO. 7 ILLINOI$| FED. AID PROJECT

STA. 800+36.00

STA. 197407.18 TO 198+87.72 CONTRACT NO. 60E10

EXIST. CN THOROUGHFARE TRACK

REALIGN CN GATEWAY o&
STA. 691459.19 TO 693+97.44 EXIST CN THOROUGHFARE o XA
STA. 800+55.00 S ﬁ
RAILROAD TRACK SHIFT ASSIST (BY CONTRACTOR) \ EIST N THOROUGHEARE Q7% REMOVE NO. 10 TURNOUT (BY CONTRACTOR)
1 EACH FOR ABOVE CN TRACK SHIFTS \ EXIST N THOROUGHF A 2 02 CN_THOROUGHFARE TRACK
ToTAL =3 B \ 9 22 STA. 799+21.00, R.H. = 1EA
\ \ 3 TOTAL = 1 EA.
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EXIST CN THOROUGHFARE
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STA. 797+46.91 \ \

EXIST_CN GATEWAY LEAD
STA. 704430.00

STA. 701+81.50

\ \ TEMP. RELOCATED CN NO. 10
STA. 795+70.03 \ \ RH. TURNOUT, STA. 701+91.51
METRA TRACK 2
STA. 195+47.84, LH. = 1 EA. \ \ S STA. 703+01.51
TOTAL = 1 EA. \ 100*50____ L e —— 5
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STAGE 3 — Z
NOTES: STAGE 3 WORK SUMMARY | REVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
FOR STAGE 3 SUGGESTED TRACK CONSTRUCTION AG NAME DATE US RTE & FROM 1-294 TO IL RTE 1
TASKS & SEQUENCING SEE SHEET 29, REMOVE TURNOUTS AND REALIGN REZ 10/19/01

METRA 2 TO 55 MPH

CUT AND THROW CN THOROUGHFARE TRACK AND
CN GATEWAY LEAD TRACK

REMOVE PORTIONS OF TRACK

METRA & CN OVER 159TH STREET

FOR AC/SCADA AND SIGNAL RELOCATION SEE
METRA UTILITIES SHEETS.

TRACK CONSTRUCTION
PLAN OF STAGE 3 WORK (NORTH)

SHT. 27 OF 88
DATE 2/21/2008

FOR SIGNAL CABLE RELOCATION SEE SIGNAL
SHEETS.

FOR LEGEND, SEE SHEET 21.

ORAWN BY REZ
CHECKED BY RMS




